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Construction Manager at Risk (CMR) 
Request for Proposals 

Additions and Renovations To 
Emmett O’Brien Technical High School 

Ansonia, CT 

BI – RT – 844 CMR 

Original Proposal Due Date / Time: Wednesday, May 01, 2013, 3:00 P.M. 

  
Revised Proposal Due Date / Time: NA 

  
Previous Addendums: Addendum No. 1 (07.11.12) 

 Addendum No. 2 (03.26.13) 

TO:  Prospective Proposers: 
This Addendum forms part of the CMR RFP Documents and modifies or clarifies the CMR RFP for this Project 
that has yet to be released.   Please acknowledge receipt of this Addendum on the space provided for it in a 
future Section 00 42 23 CMR Cost Proposal Form.  Failure to do may subject the CMR Proposer to 
disqualification.  The following Deletions, Addition, Substitutions, and Clarifications are applicable to CMR 
Request for Proposals (RFP) for the project referenced above. 

ITEM NO. 1 Questions and Answers (Q&A):  

The following are Answers to Questions received from Prospective Shortlisted CMR Proposers during 
the CMR RFP Q&A period that ended on Monday, April 11, 2013. 

 

Question 1: Section 002419.2 page 5 of 16; Key Milestone Dates Schedule item 3.6.1 indicates the CMR Best 
Value Proposal is to be delivered to the 4th floor, Room 433 and Section 00 42 23 page 2 of 8 Indicates 
CMR cost Proposal Form to be delivered to the 2nd floor, Room 261.  

Are these the same proposals and is there a conflict in where to deliver them? 

  

Answer 1: DELETE: Item 3.6.1, Request for Proposals (RFP) Release Date to CMR Proposers of the CMR 
(CMR RFP, Subsection 3.0 Key Milestone Schedule, Section 00 24 19.2, Dated 03.11.13) 
in its entirety. 

 ADD: New Item 3.2.1, CMR Request for Proposals (RFP) Release Date to CMR Proposers of 
the CMR (CMR RFP, Subsection 3.0 Key Milestone Schedule, Section 00 24 19.2, Dated 
03.11.13) as follows: 

   

3.6 CMR Best Value Proposal Due Date/Time:  

 .1 4
th

 Floor, Room 437, 165 Capitol Ave, Hartford, CT 

Wednesday 
05.01.13 
3:00 PM 

   

DELETE: Section 00 42 23 CMR Cost Proposal Form (CMR RFP Dated 03.11.13) in its entirety. 

ADD: New Section 00 42 23 CMR Cost Proposal Form (CMR RFP Dated 03.11.13). 

See Item No. 7 at the end of this Addendum No. 3 that DELETES Section 00 42 23 CMR 
Cost Proposal Form in its entirety and ADDS a New Section 00 42 23 CMR Cost 
Proposal Form. 
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ITEM NO. 1: 

(Continued) 
Questions and Answers (Q&A): Continued 

The following are Answers to Questions received from Prospective Shortlisted CMR Proposers during 
the CMR RFP Q&A period that ended on Monday, April 11, 2013. 

 

Question 2: Section 00 52 23 pages 6 of 35 Para 2.1.5.1 Indicates two (2) estimates are required.   

One estimate at 65% of CD and one at 100% CD.  

Section 00 31 16.2 Indicates 100% CD Phase Documents are available for CMR proposer review.  

As the documents are supposedly 100% CD is there really a requirement for a 65% CD estimate? 

  

Answer 2: The 65% Construction Document Phase (CD) Phase Cost Estimate is not required. 

 

Question 3: Section 00 54 13 page 3 of 10, Paragraph 2.1.3 Construction Document Phase, asks for the estimate 
to be written in ASTM Uniformat II. 

Will our standard estimating format which follows CSI Divisions be acceptable? 

  

Answer3: Prior to performing the Cost Estimates, as stated in Section 00 54 13, the Architect, Owner's 
Representative, and the Construction Manager shall all jointly agree on the Format they will all use for 
the Cost Estimates. 

 

ITEM NO. 2: 
DELETE: Cost of the Work Budget: $39,000,000 from Subsection 2.0 Project Information of 

Section 00 29 19.2 (CMR RFP Dated 03.11.13) in its entirety. 

 
ADD: Cost of the Work Budget: $55,178,500 to Subsection 2.0 Project Information of Section 

00 29 19.2. 

 

ITEM NO. 3: 
DELETE: Item 3.10, Public Opening of Sealed CMR Cost Proposal (CMR RFP, Subsection 3.0 

Key Milestone Schedule, Section 00 24 19.2, Dated 03.11.13) in its entirety. 

 
ADD: New Item 3.10, Public Opening of Sealed CMR Cost Proposals (CMR RFP, 

Subsection 3.0 Key Milestone Schedule, Section 00 24 19.2, Dated 03.11.13) as  
   

3.10 Public Opening of Sealed CMR Cost Proposals: at 10:00, 4
th.

Floor
, 

Rm. 527, 165 Capitol Ave, Hartford, CT:  
(CMR Interview/Selection Panel attendance is optional.) 

Friday 
05.10.13 
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ITEM NO. 4: 

DELETE: Subsection 10.3 CMR Qualitative Proposal Components – Re!submittal of the 
Original of the original CMR QBS Submittal Booklet Requirements from 
Subsection 10.0 CMR Qualitative Components Proposal Project Information, of Section 
00 29 19.2. CMR RFP Dated 03.11.13) in its entirety. 

 

ADD: New Subsection 10.3 CMR Qualitative Proposal Components – Re!submittal of the 
Original of the original CMR QBS Submittal Booklet Requirements, CMR QBS 
Submittal Booklet Requirements to Subsection 10.0 CMR Qualitative Components 
Proposal Project Information, of Section 00 29 19.2. CMR RFP Dated 03.11.13) as 
follows: 

 

 CMR QBS Submittal Booklet Requirements: 

  

1. Submit a total of six (6) CMR QBS Submittal Booklets per contract. 

2. Insert all required information as specified into each of the six (6) CMR QBS 
Submittal Booklets.  A firm that does not submit any required information must insert 
brief statement in its place in the appropriate place within the Booklet explaining why 
it was not used in the submittal.  

3. Each of the total six (6) CMR QBS Submittal Booklets shall contain all of required 
information; in the specified format; at the designated location; by the deadline; or 
the Firm may be deemed NonCResponsive and/or the Submittal shall be deemed 
Deficient for this project. 

4. Five (5) of the total six (6) QBS Submittal Booklets shall have a cover and back with 
8C1/2"x11 clear vinyl covered (GBC Clear Rounded Clear HeavyC Round 83/4" x 
111/4", heavy weight transparent, GBC Product # 2514500 or equivalent).  A 1” 
maximum, Plastic or Metal securely bound submission.  Each section of the RFQ 
Submittal Booklet shall be divided by white, 8 tab labels, 9" x 11" (GBC Presentation 
Tabs™, Customizable Index Tabs, GBC Product # 9675045 or equivalent).  (This 
booklet is for the CT DCS project record.) 

5. One (1) of the total six (6) QBS Submittal Booklet shall have an 8C1/2"x11", white, 
clear vinyl covered, 3Cring binder; 1” maximum. (1” Avery Durable Reference View 
Binders C Slant Ring, White, Avery Item # 9301 or equivalent).  Each section of the 
RFQ Submittal Booklet shall be divided by 8C1/2” x 11”, white threeChole punched, 8 
tab style label dividers (Avery WorkSaver Big Tab Insertable Tab Dividers with 
White Paper, Laser/InkJet, 8 Tabs per Set, Clear, 3CHole Punched, Avery Item # 
11124 or equivalent).  (This booklet is for CT DCS for reproduction purposes, if 
needed, to produce extra booklets.) 
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ITEM NO. 5: DELETE: Subsection 11.1 Part 1 ! Total Cost Proposal Breakdown Table from Section 00 42 23 
CMR Cost Proposal Form (CMR RFP Dated 03.11.13) in its entirety. 

 ADD: Revised Subsection 11.1 Part 1 ! Total Cost Proposal Breakdown Table from Subsection 
11.0 CMR Sealed Cost Components Proposal, Section 00 29 19.2 as follows: 

11.1 Part 1 ! Total Cost Proposal Breakdown Table: 
CMR Proposers complete and submit all of the information as indicated in the CMR’s Total 
Cost Proposal Breakdown Table in Section 00 42 23 CMR Cost Proposal Form in this CMR 
RFP: 

Cost Proposal Amounts Item 
No. 

CMR Cost Descriptions Percentage (%) 
(As Applicable) 

Dollars ($) 
(As Applicable) 

$   

1.0 Preconstruction Phase Services Cost: 

This Preconstruction Phase Services Cost Proposal 
Amount shall NOT BE LESS THAN one (1) tenth of one 
percent (0.1% or 0.001 and shall NOT EXCEED five (5) 
tenths of one percent (0.5% or 0.005) of the       
$55,178,500.00 Cost of the Work Budget. 

NA Lump Sum 

$   

2.0 Construction Phase Services Cost: 

This Construction Phase Services Cost Proposal Amount 
shall be a Lump Sum Dollar of the $55,178,500.00 Cost 
of the Work Budget. 

This Lump Sum Cost Proposal Amount shall be included 
in the GMP Proposal described in Article 5 of Section 00 
52 23 of the CMR Agreement. 

NA Lump Sum 

%   $   

3.0 CMR Fee: 

This CMR Fee Proposal Dollar Amount shall be a 
percentage of the $55,178,500.00 Cost of the Work 
Budget. 

The CMR Fee Proposal Amount is provided for owner’s 
calculations only. 

The CMR Fee included in the GMP Proposal shall be this 
Cost Proposal Percentage applied to the Cost of the 
Work amount developed by the CMR GMP. 

Percent Amount 

$   4.0 Total CMR Cost Proposal Amount In Dollars ($): 
(Sum of Items No. 1, 2, & 3) 

NA 

Amount 
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ITEM NO. 6: 

DELETE: The following subsections items from Section 00 52 23 EXHIBIT B, CMR –GMO Cost 
Allocation Guide in their entirety: 

• From Section 1.0 Direct Project delete the following subsections: 

Subsection 1.2 Wages of Construction Labor Costs; 

• From Section 5.0 Misc Project Costs delete the following subsections: 

Subsection 5.2 Premium ! Liability Insurance for the CMR; 

Subsection 5.3 Premium ! Builder’s Risk Insurance; 

Subsection 5.4 Premium ! CMR Payment & Performance Bond; 

Subsection 5.8 Printing of Construction Documents (Drawings and 
Specifications. 

 ADD: 
The following New subsections items to Section 00 52 23 EXHIBIT B, CMR –GMO Cost 
Allocation Guide.  Revisions are indicated in yellow highlighted red bold text. 

 

CMR RFP ! Volume 1 of 1 
Section 00 52 23 

EXHIBIT B  
CMR ! GMP Cost Allocation Guide 

EXHIBIT B 
CMR ! GMP Cost Allocation Guide: The CMR C GMP Cost Allocation Guide is one of CMR RFP 
Contract Documents.  The CMR RFP Contract Documents are complementary and if any discrepancy 
or conflict exists between the CMR RFP Contract Documents, then the CMR shall provide the greater 
quality or greater quantity of the more stringent requirements, unless the Owner otherwise agrees in 
writing. 

Cost Allocation Categories 

Cost of the 
Work 
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1.0 Direct Project Costs:     
       

 1.2 Wages of Construction Labor: X    
       

5.0 Misc Project Costs:     
       

 5.2 Premium C Liability Insurance: for the CMR  X   
       

 5.3 Premium C Builder’s Risk Insurance:  X   
       

 5.4 Premium C CMR Payment & Performance Bond:  X   
       

 
5.8 All Printing of Construction Documents (Drawings & 

Specifications): 
X X   
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ITEM NO. 7: DELETE: Section 00 42 23 CMR Cost Proposal Form (CMR RFP Dated 03.11.13) in its entirety. 

 ADD: 
New Section 00 42 23 CMR Cost Proposal Form (below). 

Revisions are indicated in yellow highlighted red bold text. 

 

CMR RFP ! Volume 1 
Section 00 42 23 

CMR Cost Proposal Form 

Page 1 of 9 

CMR Cost Proposal Form 
Department Of Construction Services ! State of Connecticut 

Submit one (1) Section 00 42 23 C CMR Cost Proposal Form, completely filled out.  The CMR Cost Proposal Form 

shall be submitted in a Sealed Envelope, (See CMR RFP Volume 1, Section 00 24 19.2 Project Scope, 

Proposal Submittal Requirements, Evaluation, And Selection Procedures CMR) and delivered to the Second 
Floor, Room No. 437 of the State Office Building, 165 Capitol Avenue, Hartford, CT, 06106 prior 3:00 
P.M. by the designated Due Date stated in Section 00 24 19.2, Project Scope, Proposal Submittal Requirements, 
Evaluation, And Selection Procedures CMR, Subsection 2.0 Proposed Key Milestone Schedule and thereafter 

publicly opened and read aloud in Second Floor, Room No. 257 of the State Office Building as 

scheduled. 

  

Project Number: BI!RT!844 CMR 
  

Project Name: Additions and Renovations To 
Emmett O’ Brien Technical High School 

  

Project Location: Ansonia, CT 
 

   
The CMR Proposer, named   and hereinafter referred to as "the 
 
Proposer", with a principal place of business at   
  

is a(n)*  

 
existing under the laws of the State of   , and proposes to do 
 
business as  

 
with the State of Connecticut, hereinafter referred to as "the State". 
(* Corporation, partnership, joint venture, individual, etc.) 
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CMR RFP ! Volume 1 
Section 00 42 23 

CMR Cost Proposal Form 

Page 2 of 9 
1.0 Acknowledgements: 

I (We) acknowledge and agree to the following: 

The undersigned proposer hereby offers, in the amounts stated below, to furnish all services for both the 
Preconstruction Phase and Construction Phase and to furnish labor, materials, tools, equipment, apparatus, 
facilities, and transportation for the construction for the above referenced project, in accordance with all the 
requirements of the CMR Request for Proposal and to the satisfaction of the State. 

The CMR proposer also hereby agrees to enter into contract for the above referenced project if the State 
accepts this proposal.  

1.1 General: 
In accordance with CGS § 103 and the requirements of Request For Proposals (CMR) for the above 
referenced Project, I (We) propose to furnish the labor and/or materials, installed as required for the 
project named and numbered on this CMR Cost Proposal Form, submitted herein, furnishing all 
necessary, equipment, machinery, tools, labor and other means of construction, and all materials 
specified in the manner and at the time prescribed strictly in accordance with the provisions of all of 
the requirements of the Contract Documents including, but not limited to, the CMR Request For 
Proposals, including but not limited to Sections 00 24 19.2 Project Scope, Proposal Submittal 
requirements, Evaluation and Selection Procedures CMR (GMP), 00 52 23 CMR Agreement, 00 
73 23 General Conditions ! CMR, 00 72 23 General Requirements! CMR, specifications and/or 
drawings together with all addenda issued and received prior to the scheduled closing time for the 
receipt of the Proposals and in conformity with requirements of the Awarding Authority and any laws or 
Departmental regulations of the State of Connecticut or of the United States which may affect the 
same, for and in consideration of the Amounts on this said CMR Cost Proposal Form.  For the 
purposes of this Form the terms “Contractor”, “Bidder”, or “Proposer” shall mean “CMR”. 

1.2 CMR Cost Proposal Submittal: 
The CMR Cost Proposal submittal shall include all work and the terms and conditions of the CMR 
Agreement Template as indicated in the CMR Request For Proposal (RFP) without any exceptions, 
clarifications, and/or exclusions.  Submission of any exceptions, clarifications and/or 
exclusions may result in the CMR’s Proposal being deemed Not Responsive.  The CMR 
Agreement Template has been provided in the CMR Request For Proposal (RFP).  The State reserves 
the right to modify the CMR Agreement Template or wave any informality as it deems to be in the best 
interest of the State.  Any exceptions by the Proposer will not be considered. 

1.3 CMR Request for Proposals (RFP) Compliance: 
That the CMR Proposer is in compliance with the CMR "Request for Proposals” for the above Project 
and has examined all of the RFP Documents, all supplementary documents and addenda, and 
understands the availability of materials, labor and other resources, and hereby proposes to furnish all 
services, labor and other resources, materials, equipment and all other aspects required for the project 
in accordance with the proposal documents of which this form is a part. 

1.4 CMR Selection Interview Participation: 
To make one or more presentations to a CMR Award/Selection Panel. 
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CMR RFP ! Volume 1 
Section 00 42 23 

CMR Cost Proposal Form 

Page 3 of 9 

1.5 Provide Additional Information: 
To provide, at any time, including but not limited to contract negotiations, when requested by the 
State, additional project cost information, and CMR’s financial statement data will be provided. 

1.6 Hold CMR Cost Proposal Price:   
To hold their CMR Cost Proposal for the Lump Sum Preconstruction Phase Services Cost, Lump 
Sum for ninety (90) calendar days after the Owner’s Conditional Selection of the CMR, and to hold 
their CMR Cost Proposal amounts for the Construction Phase Services Cost, and Construction 
Manager’s Fee percentage for Seventy!four (74) calendar days after the CMR’s GMP Submittal 
following the Bid Phase of this project; and 

1.6.1 To hold their CMR Cost Proposal price for the Construction Phase Services Cost and 
Construction Manager’s Fee percentage for any additional calendar days caused by any 
delays in receipt of the Proposer’s submittal of supplemental and supporting documents 
required by, but not limited to, the Connecticut Department Of Construction Services, 
Department Of Labor, Commission on Human Rights and Opportunities, and Attorney 
General’s Office. The CMR Proposer is required to submit all supplemental and supporting 
submittal documents by the State of Connecticut and; if there are any delays in the receipt of 
supplemental and supporting submittal documents, then the CMR Cost Proposal price for 
Construction Phase Services Cost and Lump Sum Construction Manager’s Fee 
percentage shall remain valid for the same additional number of calendar days as the delay.  
Example: If a supplemental and supporting document is submitted four (4) calendar days 
later; then the CMR Cost Proposal amounts shall remain valid for seventy!eight (78) 
calendar days. 

1.6.2 The CMR Proposer and the State may mutually agree to further extensions of additional time; 

1.6.3 The Conditionally Selected Proposer is required to submit all supplemental and supporting 
submittal documents as requested by the State of Connecticut and; if there are any delays in 
the receipt of supplemental and supporting submittal documents, then the CMR Cost 
Proposal price for their Lump Sum Preconstruction Phase Services Cost shall remain 
valid for the same additional number of calendar days as the delay.  Example: If a 
supplemental and supporting document is submitted four (4) calendar days later; then the 
CMR’s Cost Proposal amount for their Lump Sum Preconstruction Phase Services Cost 
shall remain valid for Ninety!four (94) calendar days. 

1.7 Proposal Submittal Document Schedule: 
To provide all of the Proposal Submittal Documents within the stipulated calendar days in the 
Conditionally Selected Letter required for CMR Cost Proposal. 

 



Connecticut 

 
Department of  

Construction Services 

4330 
Construction Manager At Risk (CMR)  

RFP Addendum 
  

Project Number: BI!RT!844 CMR Page 9 of 15 
 

Addendum No.:   3  Date Of Addendum:   April 17, 2013 
  

 Via Email:   April17, 2013 
 

CT DCS ! 4330 (Rev. 03.21.12) 4300 – CMR GMP RFP Forms 
 

 

CMR RFP ! Volume 1 
Section 00 42 23 

CMR Cost Proposal Form 

Page 4 of 9 

1.8 Connecticut Freedom of Information Act (“FOIA”): 
The Proposer understands that due regard will be given for the protection of proprietary or confidential 
information contained in all proposals received.  However, Proposers should be aware that all 
materials associated with the procurement are subject to the terms of the Connecticut Freedom of 
Information Act (“FOIA”) and all rules, regulations and interpretations resulting therein will not be 
sufficient for Proposers to merely state generally that the proposal is proprietary or confidential in 
nature and not, therefore, subject to release to third parties.  Those particular sentences, paragraphs, 
pages, or sections that a Proposer believes to be exempt from disclosure under the FOIA must be 
specifically identified as such.  Convincing explanation and rationale sufficient to justify each 
exemption consistent with Section 1C19 (b) of the FOIA must accompany the proposal.  The rationale 
and explanation must be stated in terms of the prospective harm to the competitive position of the 
Proposer that would result if the identified material were to be released and the reasons why the 
materials are legally exempt from release pursuant to the above cited statute. 

1.9 Commencement and Progress Of the Work:  
The CMR agrees that they shall commence Work on the Project Start Date indicated in a written 
“Notice to Proceed” issued by the Commissioner or the authorized representative and continue for 
One Thousand Twenty ( 1,020 ) Calendar days to Substantial Completion plus Ninety (90) 
Calendar Days to Acceptance of the Work. 

1.10 Liquidated Damages – Substantial Completion: (00 52 23 CMR Agreement): 
The CMR Proposer will accept an assessment of liquidated damages in the amount of Six Thousand 
– One Hundred Dollars ( $6,100.00 ), per day for each Calendar Day beyond established Substantial 
Completion Date that the CMR fails to achieve Substantial Completion. 

1.11 Liquidated Damages – Post Substantial Completion: (00 52 53 CMR Agreement): 
The CMR Proposer will accept an assessment of liquidated damages in the amount of Four 
Thousand Dollars ( $4,000.00 ) per day for each Calendar Day beyond the Ninety (90) Calendars 
Days after the established Substantial Completion Date that the CMR fails to complete all of the Work 
required of the Acceptance of the Work. 

1.12 Addenda / Addendum:  

The CMR states that this Fee Proposal includes  Addenda / 
Addendum. 

 (CMR Proposer shall insert,  
the number of Addenda Issued.) 

 

1.13 Nondiscrimination and Labor Recruitment: 
I (we) agree that the Construction Contract awarded for this project shall be subject to Executive 
Orders No. Three & Seventeen, promulgated June 16, 1971 and February 15, 1973, respectively, and 
to the Guidelines and Rules of the State Labor Commissioner implementing Executive Order No. 
Three and further agree to submit reports of Compliance Staffing on Labor Department Form E.O. 3C1, 
when and as requested. 

1.13.1 Executive Order No. Three is superseded by the Connecticut General Statutes 4aC60 and 4aC
60a and the Commission on Human Rights Regulations (CHRO), section 46aC68jC21 through 
46aC68j. The CHRO Regulations are available at the CHRO Website:  www.ct.gov/chro and 
Phone: 860.541.3400. 

http://www.ct.gov/chro
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CMR RFP ! Volume 1 
Section 00 42 23 

CMR Cost Proposal Form 

Page 5 of 9 

1.14 Confidentiality of Documents: 
1.14.1 The undersigned agrees that if not selected as the CMR for this project, all plans and 

specifications in their possession for the project shall be destroyed. 

1.14.2 The undersigned agrees that if selected as the CMR for this project: 
.1 The plans and specifications shall not be disseminated to anyone except for construction 

of this project. 
.2 The following provision shall be included in all of its contracts with professional design 

consultants, design subCconsultants, contractors, and subcontractors. 
“Any and all drawings, specifications, maps, reports, records or other documents 
associated with the contract shall only be utilized to the extent necessary for the 
performance of the work and duties under this Agreement.  Said drawings, 
specifications, maps, reports, records and other documents may not be released to any 
other entity or person except for the sole purpose of the Work described in this 
Agreement.  No other disclosure shall be permitted without the prior written consent of 
the Department of Construction Services.  When any such drawings, specifications, 
maps, reports, records or other documents are no longer needed, they shall be 
destroyed.” 

.3 Upon completion of the construction and the issuance of a certificate of occupancy, the 
plans, and specifications shall be returned to the Department of Construction Services, 
or destroyed, or retained in a secure location and not released to anyone without first 
obtaining the permission of the Department of Construction Services. 

1.15 I (we) agree to use and accept the Unit Prices in Section 01 20 00 Contract Considerations – CMR 
Division 01 as provided by the Owner in evaluating either additions to or deductions from the Work. 

1.16 Project Labor Agreement (PLA): 
I (we) agree that to accept the “PLA Provisions” outlined in subsection 2.1.1 of Section 00 24 19.2 of 
this CMR RFP that cover the terms and conditions for all persons who will perform work on this 
project.  

2.0 Department of Administrative Services (DAS) Pre!Qualification Certificates and Update Statements: 
The DAS Contractor Prequalification Program (C.G.S §4aC100) requires all Contractors (CMR Proposers) to 
apply onCline for a CTCDAS PreCqualification Certificate and the CT C DAS Update Statement (as applicable) 
and to submit a hardcopy of the CTCDAS PreCqualification Certificate and the CT C DAS Update Statement  (as 
applicable) for the Construction Manager At Risk with their Section 00 42 23 CMR Cost Proposal Form for the 
CT DAS Contractor Classification for this Project as shown below:  For more Information about DAS 
Prequalification submittal requirements see Section 00 24 19.2 of this CMR RFP. 

DAS Contractor Classification:  Construction Manager At Risk (Group B) 

2.1 Connecticut Major Contractor's License:  For all CT DCS projects designated CT DAS Contractor 
Classification Group A, Group B, or Group C or Projects That Exceed Threshold Limits of C.G.S 
§29C276b the CMR  Proposer must submit a Connecticut Major Contractor's License issued by the 
Connecticut Department of Consumer Protection with the Section 00 42 23 CMR Cost Proposal Form.   
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3.0 Federal and State Wage Determinations: 
During the Construction Services of this Construction Contract the CMR shall be in compliance with the U. S. 
Secretary of Labor's latest decision and the State of Connecticut Wage Schedule are all incorporated in the 
documents.  The higher rate (Federal or State) for any given occupation shall prevail.  At the time of this 
Proposal, the bidder agrees to accept the current prevailing wage scale, as well as the annual adjustment to 
the prevailing wage scale, as provided by the Connecticut Department of Labor. 

4.0 Federal Executive Order No. 11246 (as amended) ! Equal Employment Opportunity (EEO) and 
Nondiscrimination in Employment by Government Contractors and Subcontractors: 
During the Construction Services of this Construction Contract the CMR agrees to comply with all of the 
requirements of Federal Executive Order No. 11246 (as amended).  See the U.S. Department of Labor Website 
for more information: www.dol.gov. 

5.0 Insurance: 
During the Construction Services of this Construction Contract the CMR agrees the limits of liability for the 
Insurance required for this project shall be as required by the 00 52 23 CMR Agreement. 

6.0 Connecticut Set!Aside Program Requirements: 
During the Construction Services of this Construction Contract the CMR, in accordance with the requirements 
of CGS § 4aC60g, ( f )  shall comply with the following requirements: 

6.1 The CMR for this Project shall award not less than (25%) of the total Contract Price to contractors who 
are certified and eligible to participate in the State of Connecticut’s “Small Contractor’s” setCaside 
program, including (25%) of this amount (or 6.25%) of the total Contract Price to be awarded to 
certified and eligible “Minority Businesses Enterprises” (MBE). 

6.2 Connecticut Commission on Human Rights and Opportunities (CHRO) – Contract Compliance: 
For information on CHRO Contract Compliance requirements visit the CHRO Website: 
http://www.ct.gov/chro 

7.0 Cost Of The Work Budget: Fifty!five million, one hundred seventy!eight thousand, five hundred Dollars 
($55,178,500.00). 

8.0 Total Cost Proposal: 
   

TOTAL CMR COST PROPOSAL AMOUNT IN DOLLARS ($):  
   

Figure 
Amount: 

(Lump Sum) 
$    

, 
     

, 
     

. 
    

 (Place Figure Amount in Appropriate Boxes.) 

   
Written 

Amount: 
(Lump Sum)  

 

Dollars. 

     

http://www.dol.gov/
http://www.ct.gov/chro
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9.0 Total Cost Proposal Breakdown: 
CMR Proposers shall complete the information in the following table. 

9.1 Part 1 ! CMR Total Cost Proposal Breakdown Table: 

Cost Proposal Amounts Item 
No. 

CMR Cost Descriptions Percentage (%) 
(As Applicable) 

Dollars ($) 
(As Applicable) 

$   

1.0 Preconstruction Phase Services Cost: 

This Preconstruction Phase Services Cost Proposal 
Amount shall NOT BE LESS THAN one (1) tenth of 
one percent (0.1% or 0.001 and shall NOT 
EXCEED five (5) tenths of one percent (0.5% or 
0.005) of the $55,178,500.00 Cost of the Work 
Budget. 

NA 

Lump Sum 

$   

2.0 Construction Phase Services Cost: 
This Construction Phase Services Cost Proposal 
Amount shall be a Lump Sum Dollar of the 
$55,178,500.00 Cost of the Work Budget. 

This Lump Sum Cost Proposal Amount shall be 
included in the GMP Proposal described in Article 5 
of Section 00 52 23 of the CMR Agreement. 

NA 
Lump Sum 

%   $   

3.0 CMR Fee: 

This CMR Fee Proposal Dollar Amount shall be a 
percentage of the $55,178,500.00 Cost of the Work 
Budget. 

The CMR Fee Proposal Amount is provided for 
owner’s calculations only. 

The CMR Fee included in the GMP Proposal shall 
be this Cost Proposal Percentage applied to the 
Cost of the Work amount developed by the CMR 
GMP. 

Percent Amount 

$  
 4.0 Total CMR Cost Proposal Amount In Dollars ($): 

(Sum of Items No. 1, 2, & 3) NA 
Amount 

 

9.2 Instructions for completing and Submitting the Form: 
Each CMR Proposer responding to the RFP shall be required to acknowledge and agree that the 
preparation of all materials for submittal to the CT DCS, and all presentations, related costs and travel 
expenses are at the proposer’s sole expense, and CT DCS is not, under any circumstances, 
responsible for any cost or expense incurred by the CMR Proposer. In addition, each CMR Proposer 
acknowledges and agrees that all documentation and/or materials submitted with their Proposal shall 
remain the property of the CT DCS. 
9.2.1 The above amounts are to be stated in figures only and are the total amounts proposed for 

the contract work.  Any alteration, erasure, or change must be clearly indicated and initialed 
by the proposer.  
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9.2.2 The CMR Proposer agrees that the above fees will be held until respectively, conditional 

Selection of the CMR and receipt of the CMR GMP submittal in accordance with the 
Proposed Key Milestone Calendar contained in Subsection 2.0, Proposed Key Milestone 
Schedule, Section 00 24 19.2, Project Scope, Proposal Submittal Requirements, Evaluation, 
And Selection Procedures CMR (GMP). 

9.2.3 The GMP shall mean the sum of the Cost of the Work as developed by the CMR plus the 
Construction Manager’s Fee for the construction and postCconstruction phase work, including 
all of the requirements stated therein including all sales, use and consumer and other taxes 
required by law; all other fees, general conditions, bonds, required permits and insurance; 
tools, construction machinery , and temporary facilities required at the construction site; and 
all other facilities and services necessary for the proper execution and completion of the 
Work, whether temporary or permanent, and whether or not incorporated in the Work. 

9.3 Part 2 ! Fee Proposal Worksheet ! CMR Sealed Total Fee Proposal: 
Each CMR Proposer’s Total Cost Proposal Breakdown Form for the Lump Sum Construction Services 
Cost and CMR percentage shall be supported by an MS Excel Proposal Worksheet.  The Worksheet 
shall provide the following detail information: 
9.3.1 Fee Proposal Worksheet: 

.1 Lump Sum Construction Phase Services Cost C Staffing Costs as outlined in the 
“Exhibit B CMR ! GMP Cost Allocation Guide” of Section 00 52 23 
Construction Manager At Risk (CMR) Agreement, Items 1.0, Project On Site 
Jobsite Staff showing the proposed On Site Staff for the project full duration, by 
Title/Position an showing the approximate monthly cost; and 

.2 This Work Sheet shall be included with this CMR Sealed Cost Proposal. 

9.4 Proposer’s Acceptance of Evaluation Methodology; 
The Submission of qualifications and pricing proposals in response to this CMR’s RFP indicates the 
Proposer’s acceptance of the State’s evaluation methodology set forth in this CMR RFP and the 
recognition that the subjective judgments must be made by the State during the evaluation process 
and in its final selection. 

10.0 Non!collusion Statement: 
I (we), the undersigned, hereby declare that I am (we are) the only person(s) interested in the Proposal and 
that it is made without any connection with any other person making any Proposal for the same work.  No 
person acting for, or employed by, the State of Connecticut is directly or indirectly interested in this Proposal, or 
in any Contract which may be made under it, or in expected profits to arise therefrom.  This Proposal is made 
without directly or indirectly influencing or attempting to influence any other person or corporation to submit a 
Proposal or refrain from submitting a Proposal or to influence the amount of the Proposal of any other person 
or corporation. This Proposal is made in good faith without collusion or connection with any other person 
submitting a Proposal for the same work and this proposal is made with distinct reference and relation to the 
Request for Proposals prepared for this Contract.  I (we) further declare that in regard to the conditions 
affecting the Work to be done and the design, labor and materials needed, this Proposal is based solely on my 
(our) own investigation and research and not in reliance upon any representations of any employee, officer or 
agent of the State. 

Name of Proposer:    

 (Name)  (Date) 
    

Proposer’s Signature:  Title:  

 (Signature)  (Title) 
  

 * Attach corporate resolution or power of attorney, if appropriate. 
 

Address: 
     

(City)  (State)  (Zip Code)  



Connecticut 

 
Department of  

Construction Services 

4330 
Construction Manager At Risk (CMR)  

RFP Addendum 
  

Project Number: BI!RT!844 CMR Page 14 of 15 
 

Addendum No.:   3  Date Of Addendum:   April 17, 2013 
  

 Via Email:   April17, 2013 
 

CT DCS ! 4330 (Rev. 03.21.12) 4300 – CMR GMP RFP Forms 
 

 

CMR RFP ! Volume 1 
Section 00 42 23 

CMR Cost Proposal Form 

Page 9 of 9 
11.0 CMR Proposer Information: 

Firm Federal Employer Identification Number:  
  

Firm CT Tax Registration Number:  
  

Firm Address:  
 (Street) 
  

  
 (City/Town) 
  

  
 (State) 
  

  
 (Zip Code) 
  

Telephone Number:  
  

FAX Number:  
  

Email Address:  
  

 
Corporate Seal 
(If a Corporation) 

 

Type of Business Entity (check one):  
 Corporation  

  

 Limited Liability Corporation (LLC)  
  

 Partnership  
  

 Sole Proprietor 

 

 
   

 
Doing Business As (d/b/a)? 

If yes, provide complete name below: 
 Provide Exact Wording on Corporate Seal 

below: 
   

    
 

This Proposal submission is only for CMR Proposers who currently have the DAS following Certification:  
 

DAS General Building Construction Classification: Construction Manager At Risk: Group B 

12.0 Total Cost Proposals Are Not Transferable: 
The Proposer agrees that Total Cost Proposals are not transferable to other proposers and must be 
submitted in the same name as used on the proposer’s professional credentials, business credentials, 
insurance requirements, affidavits, and certifications, and prequalification statements. 

13.0 Conditionally Selected CMR Proposer ! Supporting Document Submittals: 
The Conditionally Selected CMR Proposer shall submit all supporting documents within the calendar 
day time limits set in the Supporting Document Submittal Schedule in Conditionally Selected Letter.  If 
there are any delays in the receipt of these materials then the Proposal shall remain valid for the same 
additional number of calendar days.  For example, since, the Conditionally Selected Proposer shall be 
required to hold their Proposal price for ninety (90) calendar days and any extensions caused by the 
Proposer’s delays in required submissions, if materials are submitted four (4) days later; then the 
Proposal shall remain valid for ninety!four (94) days. 

14.0 The Department, in its sole discretion, reserves the right to cancel this solicitation and terminate the 
process to retain CMR services, and is under no obligation to contract for the services specified herein. 

End Section 00 42 23 

CMR Cost Proposal Form 
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Joel Baranowski – CT DCS Project Manager 
Room 463 
165 Capitol Avenue 
Hartford, Connecticut  
P:  860.713.5612 

End of Addendum No. 2 
 

Cc: A. Herring – CT DCS K. Kopetz C CT DAS P. Babey C CT DAS File 
 B. Salemi C CT DCS J. Cavacas C CT DCS R. Daigle C CT DAS  
 B. Bockstael C CT DCS Al Richmond – CT CTHSS R. MitchellC CT DAS  
 


